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Project: Early Action
Site: Interim Action-Excavate, Treat, Cap-all areas
Phase: Capping

Subcontracted Portion of Work

Professional Labor MLE SubBid Total
Total Direct Cost $0 $0 $131,164 $131,164

Overhead % 132.00% 25.00% 0.00%
Overhead $0 $0 $0 $0

Subtotal $0 $0 $131,164 $131,164

Subcontractor Profit % 8.00% 8.00% 0.00%
Subcontractor Profit $0 $0 $0 $0

Total Subcontract Cost $0 $0 $131,164 $131,164

Prime Contractor Portion of Work

Professional Labor MLE SubBid Total

Total Direct Cost $380,285 $2,270,645 $0 $2,650,929
Overhead % 132.00% 25.00% 0.00%

Overhead $501,976 $567,661 $0 $1,069,637
Prime Subtotal $882,261 $2,838,306 $0 $3,720,567

Prime + Subcontract $882,261 $2,838,306 $131,164 $3,851,730
Prime Profit % 8.00% 8.00% 8.00%

Prime Profit Cost $70,581 $227,064 $10,493 $308,138
Prime + Subcontract + Prime Profit $952,842 $3,065,370 $141,657 $4,159,869

Other Project Costs
Contingency % 0.00% 0.00% 0.00%

Contingency Allowance $0 $0 $0 $0
Total Contract Cost + Contingency $952,842 $3,065,370 $141,657 $4,159,869

 
Owner Cost % 11.00% 11.00% 11.00%

Owner Cost $104,813 $337,191 $15,582 $457,586
Total Contract Cost + Contingency + Owner Cost $1,057,655 $3,402,561 $157,239 $4,617,454

Total No-Markup Items $15,816

Grand Total $4,633,270
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